

BID FORM
Asbestos Abatement and Interior Demolition
Former Hayswood Hospital
Maysville, Kentucky

Bidder Name and Address: _____

Bidder Contact Name: _____

Phone Number: _____

Email Address: _____

Task	Description	Unit	Total Cost
1	Mobilization/Demobilization; including all permits, submission of Contractor's Work Plan, Health & Safety Plan, and moving resources to and from the project site	Lump Sum	\$ _____
2	On-site Work Activities; including all ACM and LBP abatement, interior demolition, debris removal, vegetation removal, waste segregation and staging.	Lump Sum	\$ _____
3	Waste Disposal; including all ACM and LBP wastes, demolition wastes, debris, vegetation, rubbish, load-out, transportation, and disposal.	Lump Sum	\$ _____
4	Optional Windows Salvage Cost Windows remain in place, asbestos glazing and mastic removed and disposed. 7/16" plywood to cover opening. See Q&A on BTADD website for typical window type.	\$/window	\$ _____
5	Plaster Removal; Cement plaster well adhered to either concrete and masonry walls. Removal and disposal cost.	\$/sq ft	\$ _____
6	Lead Dust Encapsulation; ASTM approved paints for lead dust encapsulation.	\$/sq ft	\$ _____
TOTAL PROJECT LUMP SUM (Tasks 1, 2, 3, 5, & 6)			\$ _____

Note: This completed Bid Form shall be included with proposal. Proposals are due by 5:00 pm local time on October 21, 2024. Frontier Housing, Inc. reserves the right to select any contractor based on price and/or qualifications, or to select no contractor and not proceed with the project. Pricing shall be honored for 60 days from date of submittal.

Return the proposal to:

Robert Perkins, PG
Linebach Funkhouser, Inc.
114 Fairfax Avenue
Louisville, Kentucky 40207
rperkins@lfienv.com